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IOWA DEPARTMENT OF NATURAL RESOURCES 
CONTRACT NUMBER ESD7532KAnde120225 

 
Between  

 
IOWA DEPARTMENT OF NATURAL RESOURCES 

And   
CONTRACTOR NAME 

 
This Contract was approved by the Environmental Protection Commission on February 21, 
2011 
 
 
 
IN WITNESS THEREOF, the parties hereto have entered into this Contract on the day and 
year last specified below. 
 
 

DEPARTMENT OF NATURAL RESOURCES 
 
By:  __________________________________  Date:  ____________ 

Chuck Gipp 
Deputy Director 

 
CONTRACTOR 
 
By:  __________________________________  Date:  ____________ 

Contractor Name 
Contractor Signatory, Title 

 
 
. 

For DNR use only: 

Instructions:  Retain the original contract in the project file and send a hardcopy with the 
first invoice.   
□ This contract has been recorded in the DNR’s central office database.  _______initials 

If the box above is not checked, follow the instructions below: 
1.  Identify the appropriate division: 

□ Conservation & Recreation □ Environmental Services 

□ Management Services □ Director’s Office 
Immediately upon obtaining all signatures, scan, fax to 515-281-8895, or mail a signed copy 
of the contract for entry into DNR’s central office database. Mailing address: Wallace State 
Office Building, Attention: (your respective division coordinator), 502 East 9

th
 Street, Des 

Moines, Iowa 50319.  
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PROFESSIONAL SERVICES 
SPECIAL CONDITIONS 

 
This Contract is entered into between the Iowa Department of Natural Resources (DNR) and 
Contractor Name (Contractor).  The parties agree as follows: 
 
Section 1 IDENTITY OF THE PARTIES 

1.1 Parties.  DNR is authorized to enter into this Contract.  DNR’s address is: Wallace State 
Office Building, 502 East 9

th
 Street, Des Moines, Iowa 50319. 

 
Contractor, a Contractor Legal Entity Type is organized under the laws of the State of State of 
Organization and is registered with the Iowa Secretary of State.  The Contractor’s address is: 
Contractor Address. 
 
1.2 Project Managers. Each party has designated a Project Manager, who shall be 
responsible for oversight and negotiation of any contract modifications, as follows: 
 
DNR Project Manager:  Tammy Vander Bloemen 
 DNR Project Manager 
 Land Quality Bureau/Underground Storage Tank 

Section 
 Iowa Department of Natural Resources 
 502 East 9

th
 Street 

 Des Moines, Iowa   50313-0034  
 Phone: 515.281.8957  
 Fax: 515.281.8895 
 Email: Tammy.Vander_Bloemen@dnr.iowa.gov  
 
Contractor Project Manager: Contractor Project Manager Name 
 Contractor Project Manager Title  
 Contractor Project Manager Address  
 Phone: Contractor Project Manager Phone  
 Fax: Contractor Project Manager Fax 
 Email: Contractor Project Manager Email 
 

 
Section 2 STATEMENT OF PURPOSE 

2.1 Background.  The Iowa Department of Natural Resources (DNR), in partnership with the 
US Environmental Protection Agency (EPA), is contracting with Contractor to provide the services 
necessary to complete the objectives of the LUST Trust Fund Project (Project).  The DNR has 
identified a group of Leaking Underground Storage Tank (LUST) sites located in Iowa where 
permanent UST closure, soil excavation, longer term remediation, monitoring or other site 
cleanup activities are desirable or where site assessment is necessary to assign a risk 
classification and determine what further corrective action is necessary to classify the site as No 
Action Required (NAR) under application of DNR rules, 567—Chapter 135 (455B) of the Iowa 
Administrative Code.  The current owner of the property may be unable or unwilling to complete 
UST closure, corrective action, environmental assessment or other site cleanup related activities 
due to the costs.  The owner/operator of the USTs or other responsible party may also be 
unknown or unavailable.  The Project and will be funded through a federal grant, provided by the 
EPA with an emphasis to be placed on monitoring activities. 
 
2.2 Purpose.  The purpose of this Contract is to provide the services necessary to complete 
the objectives of the LUST Trust Fund Project.  Services that will be required are to develop site 
specific plans and perform site cleanup activities at sites selected by and assigned to the 
Contractor by the DNR and then implementing the planned activities necessary to move LUST 

mailto:Tammy.Vander_Bloemen@dnr.iowa.gov
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sites to a ―no further action‖ site classification (NFA).  Activities may include permanent closure of 
USTs as part of corrective action, Tier 1, Tier 2 and Tier 3 site assessments, DNR approved soil 
excavations, free product removal, longer term remediation design and implementation, 
monitoring and other site cleanup related activities. 
 
Section 3 DURATION OF CONTRACT 

3.1 Term of Contract. The term of this Contract shall be February 23, 2012 through February 
22, 2013 unless terminated earlier in accordance with the Termination section of this Contract. 
However, this Contract shall not begin until it has been signed by both parties. 
 
3.2 Approval of Contract. If the amount of compensation to be paid by DNR according to the 
terms of this Contract is equal to or greater than $25,000.00, then performance shall not commence 
unless by February 23, 2012 this Contract has been approved by the Environmental Protection 
Commission.    
 

3.3  Extension.  DNR shall have the sole option to extend this Contract for subsequent one 
year periods, adding up to no more than six years total from the beginning date of the Original 
Contract, by executing a signed amendment prior to the expiration of this Contract or any 
subsequent contract amendment.  The purpose of the five (5) potential one-year extensions is to 
utilize additional federal EPA LUST Trust funds should such funds be granted to the DNR for 
corrective action at approved LUST sites. 
 
Section 4 DEFINITIONS 

―Deliverables‖ shall mean services to be provided by, or on behalf of, the Contractor pursuant to this 
Contract.  Deliverables shall include everything produced by the Contractor that is related to the 
Tasks, such as reports, meetings, documentation, designs, copy, artwork, data, information, 
graphics, images, processes, techniques, materials, plans, papers, forms, studies, modifications, 
content, concepts, and all other tangible and intangible works, materials and property of every kind 
and nature that are related to the Deliverables. 
 
―Task Milestone Date‖ shall mean a deadline for accomplishing a Task required by this Contract. 
 
Section 5 STATEMENT OF WORK 

5.1 Statement of Work.  Contractor shall perform the tasks listed below.  The tasks to be 
performed must be supervised by an Iowa Certified Groundwater Professional. Contractor shall 
comply with applicable DNR rules in chapter 567 Iowa Administrative Code (IAC) 135.  Contractor 
shall utilize proper analytical methods and certified laboratories.  Contractor shall also comply with 
all applicable DNR software, guidance documents, forms, RBCA updates and web postings.   

 

A hard copy of all plans, reports, or other written deliverables must be submitted to DNR even if an 
electronic copy is submitted.  All deliverables containing analytical data must include a diskette or 
electronic file of the required excel spreadsheets for oxygenates MTBE, 1,2-DCA, and EDB.  A 
copy of the required spreadsheet format is included in Attachments I, J and K.   
 
Contractor shall perform the following tasks.  Contractor shall complete its obligations under this 
Contract by the Task Milestone Dates set out in the following table: 
 

Obligation Task Milestone Date  

Task 1: Develop Site Specific Work Plans, 
Schedules, and Budgets for LUST Cleanup 
Activities/Site Safety  
 
Description: Upon submittal of the signed contract, the 
Contractor shall prepare site specific work plans, 
schedules, and budgets for LUST cleanup work 

No later than 30 days after project 
assignment by DNR 
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activities to be conducted at each site selected by and 
assigned to the Contractors by the DNR.   
 
The Contractor shall provide DNR with a schedule of 
events which includes the dates the expected events are 
to occur during the course of the project.  Time 
extensions must receive prior approval from DNR.  
Good faith efforts will be considered when granting 
extensions.  Adherence to scheduled start-up duties for 
individual tasks and early detection of potential delays 
will be considered when determining good faith efforts.  
Liquidated damages of $250 per day shall be assessed 
beyond the original or extended deadline until all tasks 
are completed.  The liquidated damages approximate 
the reasonable amount of damages to the LUST Trust 
Fund Project anticipated by DNR for delays in not 
completing the required work on time. 
  
The site specific work plans and budgets should include 
a brief summary description of work activities to be 
completed, a schedule for the completion of site specific 
work activities, and the associated costs.  These site 
specific plans may include permanent tank/piping 
closure activities, Tier 1, Tier 2 and Tier 3 assessment 
reports, soil excavation, free product removal, longer 
term remediation, receptor removal or replacement, site 
monitoring and other site cleanup related activities.  
Suggested records to review in preparation of the site 
specific LUST cleanup activity plans are DNR tank 
records, state and local fire marshal records, Sanborn 
maps, air photos, city directories and other historical 
records.  For sites where activities were completed 
under the previous LUST ARRA project, the Contractor 
should also review closely the RFP Site List, the most 
recent report submitted to DNR and any associated 
DNR correspondence, as well as the latest DNR 
approved monitoring plan. 
 
The Contractor firm shall be responsible for obtaining 
separate site Right of Entry and Indemnity Agreements 
from each property owner where the LUST cleanup 
activities will be performed.  These agreements must be 
in place before intrusive site activities are initiated. 
 
The Contractor firm may be responsible for obtaining a 
GPS (latitude and longitude) location of each project site 
and a before and after photograph of the site.     
 
The Contractor firm shall be responsible for maintaining a 
safe job site with operational employees thoroughly 
knowledgeable and properly trained in hazards 
associated with the removal of USTs and other intrusive 
site cleanup activities including, but not limited to, 
excavation, drilling, sampling, free product removal, and 
remediation system installation, operation, and 
maintenance.  At a minimum this would include: 
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 Obtain signed Right of Entry and Indemnity 
Agreement from property owner (See Attachment 
E). 

 Compliance with OSHA Health and Safety 
Standards - 29 CFR 1926/1910. 

 Compliance with federal and state regulations 
governing the proper storage, removal, 
transportation, and disposal of hazardous 
materials (liquids/sludges). 

 Compliance with state regulations which make it 
obligatory to report the release of petroleum 
products or hazardous materials. 

 Develop site safety plan and make it available for 
review by operational employees. 

 Instructions on methods to detect hazardous 
materials: atmospheric testing/sampling 
procedures. 

 Health hazards associated with exposure to 
hazardous materials. 

 Instruction for hazardous materials handling. 

 Personal protective gear. 

 Respirator training/respiratory protection. 

 Emergency response procedures 

 First Aid/CPR 

 Electrical hazards 

 Iowa One Call utility notification procedures and 
requirements 

Task 2: Quality Assurance Project Plans  
 
Description: The Contractor firm shall develop a quality 
assurance project plan that documents the type and 
quality of the data needed for environmental decisions 
and describe the methods for collecting and assessing 
those data. The quality assurance project plan must be 
available for review by DNR upon request. Guidance for 
preparation and plan requirements may be found: 

 
EPA Guidance for Quality Assurance Plans--- 
http://www.epa.gov/quality/qs-docs/g5-final.pdf  

 
EPA Requirements for Quality Assurance Project 
Plans-- http://www.epa.gov/quality/qs-docs/r5-
final.pdf 
 

No later than 30 days after contract 
execution. 

http://www.epa.gov/quality/qs-docs/g5-final.pdf
http://www.epa.gov/quality/qs-docs/r5-final.pdf
http://www.epa.gov/quality/qs-docs/r5-final.pdf
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Task 3: UST Closure  
 
Description: These activities shall be completed only 
when directed by DNR and costs are pre-approved by 
the DNR.  All permanent underground storage tank 
(UST) closures shall be conducted by an Iowa 
licensed UST remover.  A list of Iowa licensed UST 
removers may be found at: 
 
http://www.iowadnr.gov/portals/idnr/uploads/ust/proftank
removers.pdf?amp;tabid=668  
 
All permanent UST closures shall be conducted 
based on current DNR UST Closure guidance and 
forms.  DNR UST Closure Guidance may be found at:  
 
http://www.iowadnr.gov/portals/idnr/uploads/ust/removal
guide.pdf?amp;tabid=676  
 
DNR UST Closure Forms may be found at: 
 
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/Und
ergroundStorageTanks/USTOwnersOperators/TankClos
ureInformation.aspx   
 
 
Tank/Piping Removal.  Complete the permanent closure 
of regulated USTS in compliance with DNR rules and 
guidance.  Provide notification of intended UST closure 
activity by submitting DNR Form 542-1308 ―Notification 
of Closure or Change-in-Service‖ to the DNR at least 30 
days before closure activities begin. Internet link: 
http://www.iowadnr.gov/portals/idnr/uploads/forms/5421
308.pdf?amp;tabid=676    
Secure local permits and notify local fire prevention 
departments.  Conduct initial site work.   

 Provide oral confirmation of closure date to the DNR 
field office 24 hours prior to actual closure to confirm 
the removal date. 

 Perform UST closure activities including proper 
removal and disposal of liquids and residues from 
the UST system; disconnect and remove all tank 
and piping fixtures; purge, clean, remove and 
dispose of the UST and piping; conduct organic 
vapor analysis and soil and groundwater sampling 
(Sampling activity must be supervised by a certified 
groundwater professional); ship samples 
(refrigerated and protected from freezing during 
shipment) to an Iowa certified laboratory within 72 
hours of collection and instruct the laboratory to 
analyze for chemicals of concern as specified in 
Chapter 135, IAC and also the following oxygenates: 
MTBE, ethylene dibromide (EDB), and 1, 2-
dichloroethane (1, 2-DCA); notify DNR if 
contamination is found; backfill and compact tank pit 
with inert clay/sand mixture, sand/bentonite mixture, 

No later than 60 days after project 
assignment by DNR or other 
negotiated schedule.   

http://www.iowadnr.gov/portals/idnr/uploads/ust/proftankremovers.pdf?amp;tabid=668
http://www.iowadnr.gov/portals/idnr/uploads/ust/proftankremovers.pdf?amp;tabid=668
http://www.iowadnr.gov/portals/idnr/uploads/ust/removalguide.pdf?amp;tabid=676
http://www.iowadnr.gov/portals/idnr/uploads/ust/removalguide.pdf?amp;tabid=676
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/USTOwnersOperators/TankClosureInformation.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/USTOwnersOperators/TankClosureInformation.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/USTOwnersOperators/TankClosureInformation.aspx
http://www.iowadnr.gov/portals/idnr/uploads/forms/5421308.pdf?amp;tabid=676
http://www.iowadnr.gov/portals/idnr/uploads/forms/5421308.pdf?amp;tabid=676
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or comparable materials which will allow adequate 
compaction of reduced settlement (sand alone is not 
allowable); plug all temporary monitoring wells; 
restoration of surface (Contract will not cover the 
replacement of pavement or other hard surface 
materials such as concrete or asphalt.  Class A road 
stone may be used to resurface.). 

 Submit a copy of the closure confirmation report 
within 45 days of the tank and/or piping removal. 
Oxygenates MTBE, EDB and 1,2-DCA will be 
included in the Closure Report in separate 
spreadsheets (See Attachments I, J and K). 

 
Tank/Piping Filling in Place.   Complete the permanent 
closure of regulated USTS by Filling in Place in 
compliance with DNR rules and guidance. Provide 
notification of intended Tank/Piping Filling in Place 
activity by submitting DNR Form 542-1308 ―Notification 
of Closure or Change-in-Service‖ (indicate Fill In Place 
on the form) to the DNR at least 30 days before closure 
activities begin. Internet link: 
http://www.iowadnr.gov/portals/idnr/uploads/forms/5421
308.pdf?amp;tabid=676   UST systems must be 
physically impossible to remove or impair major 
structures before the department approves ―filling in 
place‖ activities.  Piping should be removed if possible 
or completely filled with mortar or concrete.   

 Provide oral confirmation of closure activities to the 
DNR field office 24 hours prior to actual sampling or 
filling in place procedures. 

 Properly remove and dispose of liquids and residues 
from the UST system; disconnect and remove all 
tank and piping fixtures; purge and clean the UST; 
conduct sampling activity of soil and groundwater 
(Sampling activity must be supervised by a certified 
groundwater professional.); ship samples 
(refrigerated and protected from freezing during 
shipment) to an Iowa certified laboratory within 72 
hours of collection and instruct the laboratory to 
analyze for chemicals of concern as specified in 
Chapter 135, IAC and also the following oxygenates: 
MTBE, ethylene dibromide (EDB), and 1, 2-
dichloroethane (1, 2-DCA); notify DNR if 
contamination is found; if approved by department, 
fill tank with inert material; plug all temporary 
monitoring wells; restoration of surface (contract will 
not cover the replacement of concrete or asphalt.  
Class A stone may be used to resurface.). 

 Submit closure report within 45 days of filling in 
place. 

 

Task 4:  Tier 1 Site Assessment 
 
Description:  Complete a Tier 1 site assessment and 
submit a report in accordance with DNR rules and 

No later than 90 days after project 
assignment by DNR.   

http://www.iowadnr.gov/portals/idnr/uploads/forms/5421308.pdf?amp;tabid=676
http://www.iowadnr.gov/portals/idnr/uploads/forms/5421308.pdf?amp;tabid=676
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guidance.  Lab analysis shall include chemicals of 
concern as specified in Chapter 135, IAC and also the 
following oxygenates: MTBE, ethylene dibromide (EDB), 
and 1, 2-dichloroethane (1, 2-DCA).  Oxygenates 
MTBE, EDB and 1,2-DCA will be reported in separate 
spreadsheets (See Attachments I, J and K). These 
activities will be completed only when directed by DNR 
and costs are pre-approved by the DNR.  See DNR 
website for Tier 1 Site Assessment guidance, software, 
documents and forms at:   
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/Und
ergroundStorageTanks/LeakingUndergroundTanks/LUS
TSiteAssessment/Tier1.aspx 

Task 5:  Tier 2 Site Assessment  
 
Description:  Complete Tier 2 site assessment and 
submit a report to the DNR in accordance with Chapter 
567--135.10(455B) and Tier 2 site assessment 
guidance.   Lab analysis shall include chemicals of 
concern as specified in Chapter 135, IAC and also the 
following oxygenates: MTBE, ethylene dibromide (EDB), 
and 1, 2-dichloroethane (1, 2-DCA). Oxygenates MTBE, 
EDB and 1,2-DCA will be reported in separate 
spreadsheets (See Attachments I, J and K).  These 
activities will be completed only when directed by DNR 
and costs are pre-approved by the DNR. See DNR 
website for Tier 2 Site Assessment guidance, software, 
documents and forms at: 
 
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/Und
ergroundStorageTanks/LeakingUndergroundTanks/LUS
TSiteAssessment/Tier2.aspx  

No later than 180 days after project 
assignment by DNR. 

http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTSiteAssessment/Tier1.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTSiteAssessment/Tier1.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTSiteAssessment/Tier1.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTSiteAssessment/Tier2.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTSiteAssessment/Tier2.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTSiteAssessment/Tier2.aspx
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Task 6:  Tier 3 Site Assessment 
 
Description:  Complete a Tier 3 site assessment and 
submit a report to the DNR in accordance with Chapter 
567—135.11(455B) and Tier 3 site assessment 
guidance.  Lab analysis shall include chemicals of 
concern as specified in Chapter 135, IAC and also the 
following oxygenates:  MTBE, ethylene dibromide 
(EDB), and 1,2-dicholoroethane (1,2-DCA).  Oxygenates 
MTBE, EDB and 1,2-DCA will be reported in separate 
spreadsheets (See Attachments 1, J and K).  These 
activities will be completed only when directed by DNR 
and costs are pre-approved by DNR.  See DNR website 
for Tier 3 Site Assessment guidance, software, 
documents and forms at: 

 
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/Und
ergroundStorageTanks/LeakingUndergroundTanks/LUS
TSiteAssessment/Tier3RBCA.aspx     

 
Prior to conducting Tier 3 site assessment activities, the 
Contractor shall prepare and submit a Tier 3 Work Plan 
that includes an evaluation of site specific conditions 
which justify the use of a Tier 3 assessment and a 
description of the type of work or assessment activities 
to be conducted.   
 

No later than 180 days after project 
assignment by DNR or within a 
reasonable time designated by 
DNR. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
No later than 60 days after project 
assignment by DNR (must be 
completed before Tier 3 
Assessment Report).   

Task 7: Corrective Action 
 
Description:  Design and implementation of soil and 
groundwater remediation systems as provided in 567 
IAC 135.12 will be completed only when directed by 
DNR and costs are pre-approved by the DNR.  Lab 
analysis shall include chemicals of concern as specified 
in Chapter 135, IAC and also the following oxygenates: 
MTBE, ethylene dibromide (EDB), and 1, 2-
dichloroethane (1, 2-DCA). Oxygenates MTBE, EDB 
and 1,2-DCA will be reported in separate spreadsheets 
(See Attachments I, J and K).  These activities may be 
completed under a separate contract when applicable.  
The corrective action may include but is not limited to 
the following activities: 
 
Soil excavation activities: 

 Complete DNR approved soil excavation in 
accordance with Chapter 567--135.12(11) an 
guidance and submit an excavation report within 45 
days. 

Corrective Action Design Report  

 Prepare a Corrective Action Design Report and 
submit the report to the DNR in accordance with 
Chapter 567--135.12(455B).  See DNR website for 
CADR Guidance at: 
 
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/

Timeline is project- / activity-
specific: To be determined. 

http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTSiteAssessment/Tier3RBCA.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTSiteAssessment/Tier3RBCA.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTSiteAssessment/Tier3RBCA.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTCorrectiveAction.aspx
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UndergroundStorageTanks/LeakingUndergroundTa
nks/LUSTCorrectiveAction.aspx 
 

Free Product Recovery 
 

 Conduct free product recovery and reporting 
activities when appropriate in accordance with 
Chapter 567--135.7(5) 

 Initiate free product removal, assess the extent of 
product present, and submit a Free Product 
Recovery Assessment Report (FPRAR).  FPRARs 
which propose removal systems other than hand 
bailing or passive skimming systems must be 
completed and submitted in a format consistent with 
the department’s Corrective Action Design Report. 

 
Receptor Removal and Replacement 

 Removal of plastic water lines and replacement with 
iron in accordance with DNR rules and guidance. 

 Removal, plugging and replacement of private 
drinking and non-drinking water wells and public 
water wells in accordance with DNR rules and 
guidance.  See private well rules in chapters 567 
IAC 38, 39 & 49 as well as public water well rules in 
567 IAC 43.3(7).   

 
Institutional Control or Environmental Covenant 

 Provide the necessary documentation and obtain 
certification letters to support use of a local 
ordinance as an institution control as directed by 
DNR. 

 Conduct all activities, subject to land owner 
approval, necessary to obtain and file an 
environmental covenant (EC) for the property as 
directed by DNR.  Contractor shall be responsible 
for preparing the EC, filing the EC with the 
appropriate county recorder’s office, and providing 
DNR with filed copy of the EC. 
  
 

Task 8:  Site Monitoring  
 
Description:  These activities will be completed only 
when directed by DNR and costs are pre-approved by 
the DNR. 
 
Complete site monitoring activities when appropriate in 
accordance with Chapter 567--135.8. Conduct sample 
analyses and submit a Site Monitoring Report. Lab 
analysis shall include chemicals of concern as specified 
in Chapter 135, IAC and also the following oxygenates: 
MTBE, ethylene dibromide (EDB), and 1, 2-
dichloroethane (1, 2-DCA).  Oxygenates MTBE, EDB 
and 1,2-DCA will be reported in separate spreadsheets 
(See Attachments I, J and K). 

Timeline is project- /activity-specific:   
To be determined. 
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Task 9:  Monthly Progress Reports 
 
Description: The Contractor will be required to submit 
one monthly progress report to DNR on the first day of 
each month for the duration of the contract.  Contractor 
shall use the Monthly Progress Report Example in 
Attachment H.  The reports shall include information 
regarding each specific site and all activities included in 
the LUST Trust Fund Project for which they have been 
selected, the status and budgets of work completed 
and/or pending.  Reports shall include the following 
elements: 

 
a. The total amount of funds obligated to the Contractor 
during the Reporting Period;  
 
b. The amount of funds that were invoiced by the 
Contractor during the Reporting Period;  
 
c. A detailed list of all projects or activities for which 
funds were expended or obligated, including:  

 the name of the project or activity;  

 a description of the project or activity;  

 an evaluation of the completion status of the 
project or activity; and  
 
d. Any other information reasonably requested by the 
State of Iowa or required by state or federal law or 
regulation.  

 

No later than the first day of each 
month for the duration of the 
contract. 

Task 10:  No Further Action Certificate 
 
Description:  Contractor shall conduct all activities to 
obtain and file No Further Action Certificates as directed 
by DNR.  Contractor shall be responsible for obtaining 
proper legal description and providing to DNR, obtaining 
No Further Action Certificate, and filing the certificate 
with the appropriate county recorder’s office. 

No later than 30 days after DNR 
accepts and approves No Action 
Required (NAR) site status. 
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Task 11:  Equipment 
 
Description All equipment acquired by the Contractor 
under this contract shall be the property of the state of 
Iowa.  All equipment purchases proposed by the 
Contractor which have a per unit cost greater than 
$5,000, must have prior written approval by the DNR. 
Prior written approval shall be accomplished by the 
Contractor submitting a work plan and a specific budget 
to the DNR. The work plan and budget shall itemize all 
costs involved, including a detailed description of 
activities, approximate time to accomplish activities, staff 
time, photograph(s) of equipment, and the original cost 
of each piece of equipment to be purchased. DNR must 
then receive written approval of equipment purchases 
which have a per unit cost greater than $5,000 from 
EPA.  After DNR receives approval from EPA, DNR will 
provide the Contractor with written approval for the 
purchase.   

 
Contractor shall contact the DNR for prior written 
approval for decommission/disposition of equipment.  
Prior written approval shall be accomplished by the 
Contractor by submitting a work plan and a specific 
budget to the DNR. The work plan and budget shall 
itemize all costs involved, including a detailed 
description of activities, approximate time to accomplish 
activities, project management/staff time, photograph(s) 
of equipment, and the original cost of each piece of 
equipment to be decommission/disposed.  DNR must 
receive written approval from EPA regarding the 
decommission/disposal of all equipment with a per unit 
cost greater than $5,000.  After the DNR receives 
approval and disposition instructions from EPA and 
approves the work plan and budget submitted by the 
Contractor, the Contractor shall commence the 
decommission/disposition of the equipment.   
 

 
 
Timeline is project- / activity-
specific: To be determined. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Contractor shall contact DNR for 
prior written approval for 
decommission/disposition of 
equipment no later than 30 days 
after completion of project. 

 
5.2  Non-Exclusive Rights.  This Contract is not exclusive. DNR reserves the right to select 
other contractors to provide services similar or identical to the Statement of Work described in this 
Contract during the term of this Contract. 
 
5.3  Stop Services.  In addition to its other remedies described herein, DNR shall have the right 
at any time during the Contract term to direct the services of Contractor fully or partially suspended 
or stopped, if the Deliverables fail to conform to applicable specifications and requirements in this 
Contract.  DNR shall give Contractor written notice of a stop work directive.  DNR shall provide to 
Contractor the reasons for the stop work directive.   
 
5.4  Industry Standards.  Services rendered pursuant to this Contract shall be performed in a 
professional and workmanlike manner in accordance with the terms of this Contract and the 
standards of performance considered generally acceptable in the relevant industry for similar tasks 
and projects. In the absence of a detailed specification for the performance of any portion of this 
Contract, the parties agree that the applicable specification shall be the generally accepted industry 
standard. 
 



RFP Attachment 14 – CONTRACT SPECIAL CONDITIONS 

Special Conditions - Contract Number ESD7532KAnde120225; Page 13 

 

5.5  Amendments to Statement of Work – Change Order Procedure.    Modifications, 
deletions and additions may be made to a Statement of Work at any time during the term of this 
Contract by mutual written consent of the parties.  Any amendment to a Statement of Work shall be 
called a Change Order, and the following procedures shall be followed: 

5.5.1 Written Request.  DNR shall specify in writing the desired modifications to the 
same degree of specificity as in the original Statement of Work. 

5.5.2 The Contractor’s Response.  The Contractor shall submit to DNR a time and 
cost estimate for the requested Change Order within five business days of 
receiving the Change Order request. 

5.5.3 Acceptance of the Contractor Estimate.  If DNR accepts the estimate 
presented by the Contractor within five business days of receiving the 
Contractor’s response, the Contractor shall perform the modified services subject 
to the time and cost estimates included in the Contractor response. The 
Contractor’s performance and the modified services shall be governed by the 
terms and conditions of this Contract. 

5.5.4 Adjustment to Compensation.  The parties acknowledge that a Change Order 
for this Contract may or may not entitle the Contractor to an equitable adjustment 
in the Contractor’s compensation or the performance deadlines under this 
Contract and that such Change Order may require approval of the Natural 
Resource or Environmental Protection Commission. 

 
5.6 Incorporation of Documents.  The following documents, and any amendments thereto 
existing on the date this Contract is signed by DNR, are incorporated into this Contract by this 
reference: (1) the Contractor’s Technical Proposal dated Contractor Technical Proposal Submittal 
Date submitted in response to the RFP, attached as Exhibit A; and (2) the Request for Proposal 
issued on November 10, 2011 and written responses to bidders’ questions (collectively referred to 
as the RFP), attached as Exhibit B and the Contractor’s Cost Proposal dated Contractor Cost 
Proposal Date, attached as Exhibit C. 
 
5.7  Preference.  In the case of any inconsistency or conflict between the provisions of this 
document (including all related schedules and Statements of Work), the RFP or the Contractor’s 
Technical and Cost Proposals, the inconsistency or conflict shall be resolved as follows:  first, by 
giving preference to the provisions of this document (including any Statements of Work); second, 
by giving preference to the provisions of the Technical and Cost Proposals; and third, by giving 
preference to the provisions of the RFP. 
 
5.9  Subcontracts.  The Contractor shall submit to DNR a draft copy of each subcontract 
which it intends to enters into with subcontractors for prior review and approval by the DNR.  DNR 
may also provide the Contractor with standard language that shall be included in each 
subcontract.   
 
Any subcontractors and outside associates or consultants required by the Contractor in 
connection with the services covered by this contract shall be limited to such individuals or firms 
as were specifically identified and agreed to during negotiations, or as specifically authorized by 
DNR during the performance of this contract.  Any substitutions in or additions to such 
subcontractors, associates, or consultants will be subject to the prior approval of DNR.    
 
Section 6 MONITORING AND REVIEW 

6.1 Task Milestone Dates. Contractor shall complete its obligations under this Contract by the 
Task Milestone Dates set out in Section 5.1. 
 
Failure by Contractor to complete the above-designated portions of its obligations by the Task 
Milestone Dates set out herein shall constitute material breach of this Contract by Contractor and 
shall be grounds for DNR to immediately terminate this Contract for cause. 
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6.2 Review Meetings.  Commencing with beginning performance of this Contract, the 
Project Managers shall meet monthly to discuss progress made by the Contractor during the 
performance of this Contract.  The meetings shall occur, either in person or by telephone 
conference call, at the following times: second Tuesday of each month at 1:30 pm.   Meetings 
may be postponed only on a case-by-case basis by mutual written agreement of the parties. 
 
6.3 Monthly Progress Reports. Prior to each review meeting, the Contractor Project 
Manager shall provide a Monthly Progress Report based on Task 9 of the Statement of Work and 
utilizing the format in Attachment H and listing: 

o Accomplishments during the previous period, 
o Activities planned for the upcoming period, 
o Tasks completed or Deliverables produced during the previous period, 
o An updated schedule of upcoming Deliverables,  
o Any problems or concerns encountered since the last meeting, and 
o An explanation of any deviations from the financial and hourly expenditures contained in 

the Contractor’s Cost Proposal of Contractor Proposal Submittal Date, attached hereto as 
Exhibit C.  

 
At the next scheduled meeting after which any party has identified in writing a problem, the party 
responsible for resolving the problem shall provide a report setting forth activities undertaken, or 
to be undertaken, to resolve the problem, together with the anticipated completion dates of such 
activities.  Any party may recommend alternative courses of action or changes that shall facilitate 
problem resolution.    
 
6.4 DNR and Federal Government right to review and observe.  DNR and the Federal 
Government shall have the right to review and observe, at any time, completed work or work in 
progress.  Contractor shall allow the State of Iowa or DNR, and where federal funds are involved, 
the Comptroller General of the United States, U.S. EPA Inspector General, U.S. EPA 
Representative or any other authorized representative of the United States government, without 
cost, to inspect its facilities and books and records relating to invoicing and time records for the 
purpose of monitoring and evaluating performance of this Contract. 
 
Section 7 COMPENSATION 

7.1 Source of Funding. The source of funding for this Contract is the Leaking Underground 
Storage Tank Trust Fund Program, 66.805 CFDA.    
 
7.2 Not-To-Exceed Total Amount of Contract.  Payment for the work performed by 
Contractor according to the terms of this Contract shall not exceed $100,000.  Payment shall be 
for satisfactory completion of the Statement of Work outlined in this Contract, provided that 
Contractor has complied with the terms of this Contract.  This Contract shall not guarantee any 
minimum usage of Contractor’s services or guarantee any minimum compensation to be paid to 
Contractor.  
 
In the event that DNR elects to extend this Contract, payment for work performed by Contractor 
shall not exceed $100,000 per 1 year extension.  The total amount of this contract, including all 
potential extensions, shall not exceed $600,000.    
 
7.3 Retained Amount.  DNR shall retain ten percent of the compensation associated with this 
Contract to secure the Contractor’s performance under this Contract.  The retained amount shall be 
payable only upon DNR’s issuance of a written Final Notice of Acceptance. 
 
7.4 Final Notice Acceptance.  If DNR concludes, in its sole discretion, that all the Tasks 
required by the Statement of Work have been timely completed and all Deliverables required by 
this Contract have been satisfactorily completed and delivered, and that the implementation of the 
Statement of Work is completed and successfully deployed, then DNR shall issue a written Final 
Notice of Acceptance. 
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7.5 Budget.  The budget for this Contract shall be determined on the following schedule of 
Contract Unit Prices which is based on the Cost Proposal prepared for this Contract by the 
Contractor dated  (place date here) attached as Contract Exhibit C.   
 
Assumptions: 
 

7.5.1  The Contract Unit Prices are established based on the Cost Proposal prepared by the 
Contractor, dated (place date here) and any other revised cost proposal approved by DNR as 
provided above. 
 
7.5.2  It is the intent of the parties that the Contract Unit Prices and any revised Contract Unit 
Prices will serve as a basis for selection and assignment of projects to the Contractor and 
negotiation of site specific project costs.  It is the intent of the parties that to the extent unit 
prices are applicable to a site specific scope of work, they will be considered as not to exceed 
prices.  The DNR reserves sole discretion to negotiate final cost terms and conditions on a site 
specific basis and reject proposed Contractor budgets.   
 
7.5.3  Change orders for work items not anticipated in the Schedule of Contract Unit Prices 
shall be negotiated in advance in accordance with applicable unit prices established in the 
Contractor’s Cost Proposal for project dated (place date here) and any other revised cost 
proposal approved by the DNR as provided above. 
 
7.5.4  The Work Proposal and proposed cost for each task should be submitted to the DNR 
Project Manager prior to beginning any of those activities on a site-specific basis.  Only those 
activities and costs pre-approved will be reimbursed upon proper completion of the activities.    

 
7.6 Submission of Invoices.  The Contractor shall submit invoices for payment based upon 
each work proposal utilizing the invoice format in Attachment G.  The Contractor shall submit, on 
a monthly basis, invoice(s) for all services rendered within 30 days of work completion in 
accordance with this Contract.  Each invoice shall itemize the work performed pursuant to the 
Contract and shall be based upon each DNR pre-approved work proposal.  Each invoice shall 
comply with all applicable rules concerning payment of such claims and shall contain appropriate 
documentation necessary to support the fees or charges included in the invoice.  DNR shall have 
the right to dispute any invoice item submitted for payment and to withhold payment of any 
disputed amount if DNR reasonably believes the invoice is inaccurate or incorrect in any way.  
Original invoices shall be submitted to: 
 

Iowa Department of Natural Resources  
Attention: Tammy Vander Bloemen, DNR Project Manager 
Underground Storage Tank Section 
502 East 9

th
 Street 

Des Moines, Iowa   50313-0034 
 

7.7 Work Plan, Budgets and Work Proposals.  The Department retains sole discretion to 
determine the process and criteria for selecting contractors, assigning sites and projects and 
determining acceptable project costs, unit pricing and other terms and conditions. Project 
assignment and selection of contractors for specific sites and projects may include but is not 
limited to direct assignment of sites and projects to the Contractor or may include the solicitation 
of competitive bids and budgets between contractors who have been awarded contracts under 
the RFP.   
 
Following DNR assignment of a site project to the Contractor and prior to initiating any service 
work at the project site, the Contractor shall submit a site specific Work Plan and Budget for 
approval by the DNR Project Manager.  The Work Plan and Budget shall describe all proposed 
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work tasks and all associated itemized costs based on the approved itemized costs for tasks in 
7.5 Budget.  Separate Work Proposals shall be submitted for each phase of the site project.   
 
The Contractor shall not begin work until the DNR Project Manager has approved the Work Plan; 
Budget and the Work Proposal.  Work Proposal format is contained in Attachment F.     

 
  

 
7.7 Payment of Invoices.  DNR shall pay approved invoices in arrears and in conformance 
with Iowa Code section 8A.514.  Unless otherwise agreed to in writing by the parties, the 
Contractor shall not be entitled to receive any other payment or compensation from the State for 
any services provided by or on behalf of the Contractor under this Contract.  Payment will be 
issued to: 
 
  Contractor Name 
  Attention: Contractor Project Manager Name 
  Contractor Address 
 
7.8 No advance payment. No advance payments shall be made for any Deliverables provided 
by Contractor pursuant to this Contract.  
 
7.9 Delay of Payment Due to Contractor’s Failure.  If DNR determines that the Contractor 
has failed to perform or deliver any Deliverable required by this Contract, then the Contractor 
shall not be entitled to any compensation or any further compensation if compensation has 
already occurred, under this Contract until such Deliverable is performed or delivered.  DNR shall 
withhold that portion of the invoice amount which represents payment for the Deliverable that was 
not completed, delivered and successfully deployed.  
 
7.10 Erroneous Payments and Credits.  Contractor shall promptly re-pay or refund to DNR 
the full amount of any overpayment or erroneous payment within ten business days after either 
discovery by Contractor or notification by DNR of the overpayment or erroneous payment. 
 
7.11 Set-off Against Sums Owed by Contractor.  In the event that Contractor owes DNR or 
the State any sum (including any State taxes in arrears) under the terms of this Contract, any other 
contract, pursuant to a judgment, or pursuant to any law, DNR may set off such sum against any 
sum invoiced to DNR by Contractor.  This may be done in DNR’s sole discretion unless otherwise 
required by law.   
 
7.12 Reimbursable Expenses. There shall be no reimbursable expenses associated with this 
Contract separate from the compensation referred to in this section, unless agreed to by both 
parties in an amendment to this Contract or in a Change Order executed by both parties.  Unless 
otherwise specifically provided for in this Contract, Contractor shall be solely responsible for all its 
costs and expenses, including travel, mileage, meals, lodging, equipment, supplies, personnel, 
training, salaries, benefits, insurance, conferences, long distance telephone, and all other costs and 
expenses of the Contractor. 
 
7.13 Stop Services.  In addition to its other remedies described herein, DNR shall have the right 
at any time during the Contract term to direct the services of the Contractor fully or partially 
suspended or stopped, if the Deliverables fail to conform to applicable specifications and 
requirements under this Contract.  DNR shall give Contractor the reasons for the stop work 
directive. 
 
7.14 Final Payment. Before final payment or a termination settlement under this Contract, the 
Contractor shall execute and deliver to DNR a release of all claims against DNR arising under, or 
by virtue of, this Contract except claims which are specifically exempted by the Contractor.  
Unless otherwise provided in this Contract, by State law or otherwise expressly agreed to by the 
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parties to the Contract, final payment under a settlement upon termination of this Contract shall 
not constitute a waiver of DNR’s claims against the Contractor, or the Contractor's sureties under 
this Contract or applicable performance and payment bonds. 
 
  



RFP Attachment 14 – CONTRACT SPECIAL CONDITIONS 

Special Conditions - Contract Number ESD7532KAnde120225; Page 18 

 

Attachment A 

LUST Trust Fund Program Specific Terms and Conditions for Federally-Funded 
Contracts 

 
 
1. Trafficking Victim Protection Act of 2000  
To implement requirements of Section 106 of the Trafficking Victims Protection Act of 2000, as 
amended, the following provision applies to this contract: 
 
Prohibition Statement – The Contractor, the contractor’s employees, subcontractors under this 
contract and subcontractors’ employees may not engage in severe forms of trafficking in persons 
during the period of time that the contract is in effect; procure a commercial sex act during the 
period of time that the contract is in effect; procure a commercial sex act during the period of time 
that the award is in effect; or use force labor in the performance of the contract or subcontracts 
under this contract.   
 
2. Informal Dispute Resolution 
The DNR and the Contractor may negotiate contract-specific dispute resolution procedures.  
 
3. Litigation Responsibilities 
It is anticipated the Contractor may be called upon to provide factual and expert testimony on 
behalf of the state, U.S. Government or political subdivisions of the state in administrative 
procedures or lawsuits regarding the services under this contract. The Contractor will be required 
to agree to provide consultants and serve as trial witness on issues relating to the subject matter 
of the contract.  Although this work is not included in the Statement of Work of this contract, the 
hourly rate for such work shall be the same as for the other work carried out under the contract.  
Certain reports or other work may be undertaken at the direction of US Government or state 
attorneys.  Such work shall constitute trial preparation and may not be disclosed without the prior 
consent of those attorneys.  
  



RFP Attachment 14 – CONTRACT SPECIAL CONDITIONS 

Special Conditions - Contract Number ESD7532KAnde120225; Page 19 

 

 

 

Attachment B 
Bonding Clause 

 
B.1 Performance Bond.  The Contractor shall post a performance bond in an amount equal 
to one-hundred percent (100%) of the Contract Sum and provide three copies of the bond to the 
DNR within (10) days of execution of this contract.  The Contractor shall pay the cost of the bond.  
The Performance Bond shall cover the faithful performance of the contract.  The bond shall be in 
a form provided in Attachment C.  The bond shall be written by an insurance/surety company 
authorized by the commissioner of the insurance division of the Iowa Department of Commerce, 
state of Iowa to conduct business in Iowa and that is acceptable to the DNR.  The bond shall be 
in effect all times during the term of this contract and any extensions or renewals thereof and for 
one (1) year following the conclusion of the contract.  The Contractor warrants that it will maintain 
the required performance bond coverage as described herein without any lapse in coverage.  A 
lapse of the bond will be a material breach of the contract and shall be considered cause for the 
DNR to declare the contractor in default under this contract. 
 
In the event that the Contractor or any subcontractor or any officer, director, employee or agent of 
the Contractor or any subcontractor or any parent or subsidiary corporation of the Contractor or 
any subcontractor fails to fully and faithfully perform each material requirement of this contract, 
including without limitation to the Contractor’s obligation to indemnify the DNR and pay damages 
to the DNR, and after Contractor and bonding company have been given an opportunity to cure, 
the performance bond shall be forfeited to the DNR.   
 
B.2 Payment Bond.  The Contractor shall post a payment bond in an amount equal to one-
hundred percent (100%) of the Contract Sum and provide three copies of the bond to the DNR 
within (10) days of execution of this contract.  The Contractor shall pay the cost of the bond.  The 
payment bond shall cover all bills, labor, equipment and materials and the payment of all 
obligations thereunder.  The bond shall be in a form provided in Attachment D.  The bond shall be 
written by an insurance/surety company authorized by the commissioner of the insurance division 
of the Iowa Department of Commerce, state of Iowa to conduct business in Iowa and that is 
acceptable to the DNR.  The bond shall be in effect all times during the term of this contract and 
any extensions or renewals thereof and for one (1) year following the conclusion of the contract.  
The Contractor warrants that it will maintain the required payment bond coverage as described 
herein without any lapse in coverage.  A lapse of the bond will be a material breach of the 
contract and shall be considered cause for the DNR to declare the contractor in default under this 
contract. 
 
In the event that the Contractor or any subcontractor or any officer, director, employee or agent of 
the Contractor or any subcontractor or any parent or subsidiary corporation of the Contractor or 
any subcontractor fails to fully and faithfully perform each material requirement of this contract, 
including without limitation to the Contractor’s obligation to indemnify the DNR and pay damages 
to the DNR, and after Contractor and bonding company have been given an opportunity to cure, 
the payment bond shall be forfeited to the DNR.   
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Attachment C 
 

  PERFORMANCE BOND 
 
 
STATE OF IOWA 
DEPARTMENT OF NATURAL RESOURCES 
 

KNOW ALL MEN BY THESE PRESENTS: 
 
That we, ___________________________________________________________________________ 
 

of _____________________________________________________________________as PRINCIPAL, 
 
and___________________________________________________________________________________ 
 

of_______________________________________________________________________as SURETY(S), 
are hereby held and firmly bound unto the state of Iowa in the penal sum of: 
 
________________________________________________Dollars $_______________________________ 

for the payment, whereof, the said PRINCIPAL and SURETY(S) bind themselves, their heirs, executors, 

administrators, successors and assigns, jointly and severally, firmly by these presents. 
 

The conditions of this obligation are such that whereas the PRINCIPAL entered a certain contract, hereto 

attached, and made part, hereof to the state of Iowa, acting by and through  the Iowa  Department of Natural 

Resources, hereinafter called the DEPARTMENT,  

 
Dated____________________________ for the ______________________________________________ 
 
at_______________________________________in_________________________________County, Iowa. 
 

NOW THEREFORE, 

 

the conditions of this obligation are such that, if the PRINCIPAL, shall faithfully perform the contract in 

accordance with the plans, specifications and contract documents, and shall fully indemnify and save 
harmless the state of Iowa from all cost and damage which the state of Iowa may suffer by reason of the 

PRINCIPAL’s default or failure to do so and shall fully reimburse and repay the state of Iowa all outlay and 

expenses which the state of Iowa may incur in making good any such default, then this obligation shall be 
null and void, otherwise it shall remain in force and effect. 
 

In the event that the PRINCIPAL is in default under this contract as defined herein, the DEPARTMENT 
shall by written notice inform the PRINCIPAL that this contract is in default. And may, at its option, without 

process or action at law: 
 1.  Take over all or any portion of the work and complete it either by day labor or reletting the work. 

The DEPARTMENT may retain all material, equipment and tools on the work, at a rental which it 

considers reasonable, until the work has been completed. 
 2. Allow the surety to take over the work within fifteen (15) days and assume completion of said 

contract and become entitled to the balance of the contract price. 

 3. Allow the PRINCIPAL to complete the contract.  

 
As required by Chapter 573 of the Code of Iowa. 
 

 1. The PRINCIPAL SURETY(S) on this bond hereby agree to pay all persons, firms or corporations 

having contracts directly with the PRINCIPAL or with subcontractors, all just claims due them for 

labor performed or material furnished, in the performance of the contract on account of which this 
bond is given, when the same are not satisfied out of the portion of the contract price shall have 
been established as provided by law. 
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 2. Every Surety on this bond shall be deemed and held, any contract to the contrary notwithstanding, to  
  consent without notices: 
 a.    To any extension of time to the contractor in which to perform the contract. 

b. To any change in the plans, specifications, or contract, when such changes does not involve 
an increase of more than 20 percent of the total contract price, and then only as to such 
excess increase. 

c. That no provision of this bond or any other contract shall be valid which limits less than one 
year from the time of the acceptance of the work, the right to sue on this bond for defect in 

workmanship or material not discovered or known to the DEPARTMENT at the time such 

work was accepted.  
 

No provision of this bond or any other contract shall be valid which limits to less than five years after the 
acceptance of the work, the right to sue on this bond for defects in workmanship or material in connection 
with paving or concrete work. 

 
IN WITNESS WHEREOF, 

 
the above bounden parties have executed this instrument under their several seals this 
_________________________________  day of _____________________________, 20______, the name 
and corporate seal of each party being hereto affixed and these presents duly signed by its undersigned 
representative pursuant to authority of its governing body. 

 
PRINCIPAL: SURETY: 

 
By____________________________________________      By_____________________________________ 

 
 

___________________________________________   
 
___________________________________________    
 
___________________________________________    
 
___________________________________________    
     

___________________________________ 
 
___________________________________ 
 
___________________________________ 
 
___________________________________ 
 
 

 
If a partnership all partners must sign. 
 
This bond approved by the Iowa Department of Natural Resources this __________________ day of 

__________________, 20 _____ 

 
       By _______________________________________      
          Director 
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Attachment D 
 

EPA PAYMENT BOND 
 
KNOW ALL MEN BY THESE PRESENTS: That 
 
_____________________________________________________________________________ 

(Name of Contractor) 

 
_____________________________________________________________________________ 

(Address of Contractor) 

 
_____________________________________________________________________________ 
 
a ______________________________________________ hereinafter Called the Principal 
     (Corporation, Partnership or Individual) 
 
and __________________________________________________________________________ 

(Name of Surety) 

 
_____________________________________________________________________________ 

(Address of Surety) 
 
and __________________________________________________________________________ 

(Name of Surety) 
 
_____________________________________________________________________________ 

(Address of Surety) 
 
and __________________________________________________________________________ 

(Name of Surety) 

 
_____________________________________________________________________________ 

(Address of Surety) 
 
hereinafter called the Surety or Sureties, are held and firmly bond unto: 
 
_____________________________________________________________________________ 

(Name of Owner) 

 
____________________________________________________________________________ 

(Address of Owner) 
 

hereinafter called the Owner, in the penal sum of 
_______________________________________________________________ 

____________________________________________________ Dollars ($ _______________),  
 
In the lawful money of the United States, for the payment of which a sum well and truly to be 
made, we bind ourselves, successors, and assigns, jointly and severely, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION is such that whereas, the PRINCIPAL entered into a 
certain contract with the Owner, dated the _______ day of ___________, 20 _____ 
 
 
NOW, THEREFORE, if the PRINCIPAL shall promptly make payment to all persons, firms, 
SUBCONTRACTORS, and corporations furnishing materials for or performing labor in the 
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prosecution of the WORK provided for in such a contract, and any authorized extension or 
modification thereof, including all amounts due for materials, lubricants, oil, gasoline, coal or 
coke, repairs on machinery, equipment and tools, consumed or used in connection with the 
construction of such WORK, and all insurance premiums on said WORK, and for all labor, 
performed in such WORK whether by SUBCONTRACTOR or otherwise, then this obligation shall 
be void; otherwise to remain in full force and effect. 

Payment Bond 
 
PROVIDED, FURTHER, that the said surety or sureties for the value received hereby stipulate(s) 
and agree(s) that no change, extension of time, alteration or addition to the terms of the contract 
or to the work to be performed thereunder or the specifications accompanying the same shall in 
any way effect its obligation on this bond, and it does hereby waive notice of any such change, 
extension of time, alteration or addition to the terms of the contract or to the work or to the 
specifications. 
 
PROVIDED, FURTHER, that no final settlement between the owner and the contractor shall 
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 
 
IN WITNESS WHEREOF, this instrument is executed in  3  counterparts, each one of 

which shall be deemed an original, this _______ day of ________________, 20 ____. 
 
Surety Countersigned by:  PRINCIPAL ___________________________________ 
            Contractor 
 
____________________________________ BY ___________________________________ 
Signature of the Iowa Resident Commission        Signature  
Agent as Prescribed by Chapter 515.52-57, 

Iowa Code of 1989. (Required only if          ____________________________________ 
Attorney-in-Fact is not also an Iowa Resident)                           Title 

 
______________________________________       ____________________________________ 

 Name of Iowa Resident Commission Agent                  Surety Company 
 

______________________________________       ____________________________________ 
   Company Name           Signature of Attorney-in-Fact 
 
_______________________________________     ____________________________________ 
  Company Address               Name of Attorney-in-Fact 
 
________________________________________ _____________________________________          
 (Including Zip Code)     Company Name 
 

______________________________________        ___________________________________ 
   Company Telephone Number     Company Address 
 
____________________________________       ___________________________________ 
                  (Including Zip Code) 
 

      ___________________________________ 
             Company Telephone Number 
 

 
Note: Date of BOND must not be prior to date of Contract. If CONTRACTOR is Partnership, all 
partners should execute BOND. 
 
IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department's 
most current list (Circular 570 as amended) and be authorized to transact business in the State 
where the Project is located. 
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Attachment E 
 

IOWA DEPARTMENT OF NATURAL RESOURCES  
RIGHT OF ENTRY AND INDEMNITY AGREEMENT 

 
This Agreement is made this _____ day of _____________, 20____, by and between 
_______________________  (―Property Owner‖), and _________________  (―The 
Contractor”)  (jointly the ―Parties‖).   
 
The Iowa Department of Natural Resources (―DNR”)  has entered into a contract (―Contract‖) 
with The Contractor to conduct certain environmental corrective action at the underground 
storage tank (UST) site located at ______________________, Iowa ( the ―Property‖) and 
identified by DNR Registration No._____________________ and DNR LUST No. ___________. 
 
This corrective action may involve the removal of USTS, excavation of soil and surface covering, 
the placement of temporary boreholes and permanent groundwater monitoring wells, periodic 
onsite sampling of soil and groundwater and other remedial action.  The Parties wish to establish 
reasonable terms for access to the Property, now and in the future. 
 
The Parties, for valuable consideration, agree to the following: 
 
 1.  Property Owner is an owner of the Property and authorized to grant access to the 
real estate as provided in this agreement.   
 2.  Property Owner agrees to allow The Contractor , it agents, employees and assigns, 
the right to enter the Property for the purpose of permanently closing USTS by removal or filling 
in place and completing a Tier 1 and/or Tier 2 site assessment in accordance with DNR 
administrative rules contained in Chapter 567 IAC 135 and the Contract.  This corrective action 
may include periodic soil and groundwater sampling, soil and surface covering removal, the 
placement of temporary boreholes and permanent groundwater monitoring wells and other 
corrective action as directed by the DNR .  
 3.  The Contractor agrees to provide the Property Owner reasonable notice in advance 
of entry to the Property and a reasonable description of the actions to be taken on the Property. 
 4. The Contractor agrees to reasonably restore the property to the condition immediately 
prior to entry.  If concrete is required to be removed in the course of removing USTS and 
associated piping and equipment, The Contractor agrees to replace the concrete with gravel. 
 5. The Contractor agrees to indemnify the Property Owner for all claims, losses, 
damages or reasonable expenses to the extent they arise out of the performance of activities by 
The Contractor, its agents, employees and assigns conducted on the Property.   
 6.  This Agreement is effective upon execution by all parties.  This Agreement shall 
terminate upon written notice from the DNR that The Contractor has completed its obligations for 
corrective action at the Property as provided in the Contract.  
 
 
 
___________________________ Dated this ___ day of _________, 20__. 
Property Owner 
 
 
 
___________________________ Dated this ___ day of _________, 20__. 
Project Manager 
(Name of Contractor) 
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Attachment F 
 

WORK PROPOSAL 
DNR CONTRACT NO. _____________________________ 

LUST TRUST FUND PROJECT 
 

Contractor Name:  ______________________________________________________ 
 
Signature of Contractor Contact Person: _____________________________________ 
 
Telephone Number of Contractor Contact:____________________________________ 
 
DNR Registration Number: ________________  DNR LUST Number: ______________ 
 
UST Address and City: ___________________________________________________ 
 
Property Owner: ________________________________________________________ 
 
Date Prepared: _________________________________________________________ 
 
 WORK TASK DESCRIPTION* UNITS  QTY  UNIT PRICE       Subtotal  
(Examples: mobilization  lump sum    1  $250.00        $250.00) 
(CADR Report     each     1  $900.00        $900.00)                  
____________________________________________________________________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
PROJECT PHASE 
TOTAL PROJECT PHASE COST 
 
Above tasks will be performed according to the terms, conditions and costs outlined in the DNR 
Contract Number noted above. 
 
_________________________________ _____________________________ 
DNR Project Manager    Acceptance Date  

TOTAL COST:       $ 
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Attachment G 
 

INVOICE NUMBER ______________________________ 
 

DNR CONTRACT NO. _____________________________ 
LUST TRUST FUND PROJECT 

 
 

Contractor Name:  _______________________________________________________ 
 
Signature of Contractor Contact Person: ______________________________________ 
 
Telephone Number of Contractor Contact: ____________________________________ 
 
DNR Registration Number: ________________  DNR LUST Number: ______________ 
 
UST Address and City: ___________________________________________________ 
 
Property Owner: ________________________________________________________ 
 
Date Prepared: _________________________________________________________ 
 
 WORK TASK DESCRIPTION* UNITS  QTY  UNIT PRICE       Subtotal  
(Examples: mobilization  lump sum    1  $250.00        $250.00) 
(CADR Report     each     1  $900.00        $900.00)                  
____________________________________________________________________________ 
 
 
 
 
 
 
 
       
 
 
 
 
 
 
 
 
 
 
PROJECT PHASE 
TOTAL PROJECT PHASE COST 
 
Above tasks have been performed according to the terms, conditions and costs outlined in the 
DNR Contract Number noted above. 
 
_________________________________ _____________________________ 
DNR Project Manager    Acceptance Date 
 
 
_________________________________ _____________________________ 
Elaine R. Douskey, DNR Supervisor  Acceptance Date 

TOTAL COST:       $ 
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Attachment H 
Contractor Monthly Progress Report 

Example 
 

This form is to be used by contractors who complete work associated with the LUST 
Trust Fund Project.  This form must be completed and submitted to the IDNR by the first 
business day of every month for the duration of the contract. 
 
September 2011 Status Report 
 
Company Name:  Company One Services, Inc. 
 
Project Descriptions:   
List LUST number(s), site name, location (street address and city) and a brief description 
of project activities conducted for the month at each site. 
 

General Project Management 
 
Reviewed invoices and costs for all projects.  Prepared invoice for Menlo project.         
 
9LTL22, Former Walt’s Service, 3rd St., Gravity  
 
No Activity.   
 
7LTV96, Former Sidney DX, 501 & 505 Filmore, Sidney  
 
Product sample ID results and product recovery information reported to DNR project 
manager via E-mail.  Received and reviewed DNR review accepting low risk 
classification.           
 
8LTY48, Former Rolfe Service, 503 Garfield St., Rolfe 
 
No Activity.         
 
8LTK06, Former D & D Tire, 104 Main Street, Persia 
 
No Activity.        
 
8LTN25, Barrett’s Superette, 1691 Pinewood Avenue, Menlo 
 
No action Required (NAR) certificate recorded with Adair County.               
 
 

 

Monies Obligated This Month:     $ _____________ 

 

Monies Invoiced This Month:     $ _____________ 
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Attachment I 
MTBE Report Example 

 

LUST # Site Name Site City 
Monitoring 
Event 

Sample 
ID 

Sample Date 
(mm/dd/yyyy) 

Ground 
Surface 
Elevation 
(feet 
ASL) 

Soil 
Sample 
Elevation 
(feet 
ASL) 

Static 
Water 
Level     
(feet 
ASL) 

MTBE 
Soil 
(mg/kg) 

MTBE 
Groundwater 
(ug/L) Comments 

7LTE40 Dell Oil Indianola SMR MW 4 9/30/1999 964.29   956.09 
 

66   

7LTE40 Dell Oil Indianola SMR MW 5 9/30/1999 964.41   956.41   795   

7LTE40 Dell Oil Indianola SMR MW 214 9/30/1999 965.60   956.46   12   

           
  

           
  

           
  

           
  

           
  

           
  

           
  

           
  

           
  

 
 

 
 
 
 
 
 
 
 
 
 
Parameter Matrix   Method*   Reporting/Detection Limits 
MTBE  Soil   OA1 (GC/MS) or 8260B  15 mg/kg 
MTBE  Groundwater  OA1 (GC/MS) or 8260B  15 ug/L 
MTBE  Drinking Water** OA1 (GC/MS) or 8260B   15 ug/L 
 
*The contractor may use an alternative analytical method as long as the method is capable of meeting designated reporting/detection limit. 
**Drinking water includes plastic water line samples and samples from drinking water wells or other drinking water sources.   
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Attachment J 
EDB Report Example 

 

LUST # Site Name Site City 
Monitoring 
Event 

Sample 
ID 

Sample Date 
(mm/dd/yyyy) 

Ground 
Surface 
Elevation 
(feet 
ASL) 

Soil 
Sample 
Elevation 
(feet 
ASL) 

Static 
Water 
Level     
(feet 
ASL) 

EDB 
Soil 
(mg/kg) 

EDB 
Groundwater 
(ug/L) Comments 

7LTE40 Dell Oil Indianola SMR MW 4 9/30/1999 964.29   956.09 
 

66   

7LTE40 Dell Oil Indianola SMR MW 5 9/30/1999 964.41   956.41   795   

7LTE40 Dell Oil Indianola SMR MW 214 9/30/1999 965.60   956.46   12   

           
  

           
  

           
  

           
  

           
  

           
  

           
  

           
  

           
  

 
 
 
 
 
 
 
 
 
 
 

 
Parameter Matrix   Method*   Reporting/Detection Limits 
EDB  Soil   8260    10 mg/kg 
EDB  Groundwater  524.2 or 624   5 ug/L 
EDB  Drinking Water** 504.1    0.02 ug/L 
 
 

*The contractor may use an alternative analytical method as long as the method is capable of meeting designated reporting/detection limit. 
**Drinking water includes plastic water line samples and samples from drinking water wells or other drinking water sources.   
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Attachment K 
1,2-DCA Report Example  

 

LUST # Site Name Site City 
Monitoring 
Event 

Sample 
ID 

Sample Date 
(mm/dd/yyyy) 

Ground 
Surface 
Elevation 
(feet 
ASL) 

Soil 
Sample 
Elevation 
(feet 
ASL) 

Static 
Water 
Level     
(feet 
ASL) 

1,2-
DCA 
Soil 
(mg/kg) 

1,2-DCA 
Groundwater 
(ug/L) Comments 

7LTE40 Dell Oil Indianola SMR MW 4 9/30/1999 964.29   956.09 
 

66   

7LTE40 Dell Oil Indianola SMR MW 5 9/30/1999 964.41   956.41   795   

7LTE40 Dell Oil Indianola SMR MW 214 9/30/1999 965.60   956.46   12   

           
  

           
  

           
  

           
  

           
  

           
  

           
  

           
  

           
  

 
 
 
 
 
 
 
 
 

Parameter Matrix   Method*   Reporting/Detection Limits 
1,2-DCA Soil   8260    25 mg/kg 
1,2-DCA Groundwater  524.2 or 624   5 ug/L 
1,2-DCA Drinking Water** 524.2    0.5 ug/L 
 
 

*The contractor may use an alternative analytical method as long as the method is capable of meeting designated reporting/detection limit. 
**Drinking water includes plastic water line samples and samples from drinking water wells or other drinking water sources.   
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